PROJECT NO. 0001-451
PCN NO. 11zz
Engineer's Estimate $51855.11

COUNTY: Meade

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 09/22/2010 INFORMAL LETTING
SHEET 1 OF 2 ITEM NO. 2

Relocate Maintenance Crossovers

Engineer's Estimate

JH Hilt Engineering

CONTRACT TIME: December 1, 2010

Hills Materials

Black Hawk SD Rapid City SD

BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
001 |[Mobilization Lump Sum 1.00 0.00 5,000.00 5,000.00 2,725.00 2,725.00
002 |Remove Sign for Reset Each 2.00 0.00 100.00 200.00 60.00 120.00
003 |Contractor Furnished Borrow Cuyd 70.00 0.00 5.00 350.00 50.00 3,500.00
004 |Remove and Replace Topsoil Lump Sum 1.00 0.00 2,000.00 2,000.00 2,000.00 2,000.00
005 |Incidental Work Lump Sum 1.00 0.00 5,000.00 5,000.00 10,600.00 10,600.00
006 |Base Course Ton 100.00 0.00 30.00 3,000.00 41.00 4,100.00
007 |Gravel Surfacing Ton 50.00 0.00 30.00 1,500.00 45.00 2,250.00
008 |Reset Sign Each 2.00 0.00 100.00 200.00 60.00 120.00
009 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
010 |[Traffic Control Unit 828.00 0.00 3.00 2,484.00 1.50 1,242.00
011 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 4,000.00 4,000.00 5,660.00 5,660.00
012 |Type C Advance Warning Arrow Panel Each 2.00 0.00 1,000.00 2,000.00 585.00 1,170.00
013 |Fiber Mulching Lb 417.00 0.00 3.50 1,459.50 3.95 1,647.15
014 |Erosion Control LS 1.00 0.00 2,000.00 2,000.00 1,550.00 1,550.00
015 |12" Diameter Erosion Control Wattle Ft 240.00 0.00 7.50 1,800.00 5.80 1,392.00
TOTAL 0.00 31,215.10 38,297.75




PROJECT NO. 0001-451
PCN NO. 11zz
Engineer's Estimate $56532.61

SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 09/22/2010 INFORMAL LETTING

COUNTY: Meade

Relocate Maintenance Crossovers

CONTRACT TIME: December 1, 2010

SHEET 2 OF 2

ITEM NO. 2

Highmark Inc Simon Contractors
Black Hawk SD Rapid City SD

BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT[UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
Mobilization Lump Sum 1.00 5,000.00 5,000.00 4,000.00 4,000.00 0.00
Remove Sign for Reset Each 2.00 50.00 100.00 55.00 110.00 0.00
Contractor Furnished Borrow Cuyd 70.00 6.00 420.00 59.00 4,130.00 0.00
Remove and Replace Topsoil Lump Sum 1.00 2,500.00 2,500.00 5,200.00 5,200.00 0.00
Incidental Work Lump Sum 1.00 12,000.00 12,000.00 16,500.00 16,500.00 0.00
Base Course Ton 100.00 17.00 1,700.00 25.00 2,500.00 0.00
Gravel Surfacing Ton 50.00 17.00 850.00 28.00 1,400.00 0.00
Reset Sign Each 2.00 100.00 200.00 55.00 110.00 0.00
Flagging Hour 10.00 22.16 221.60 22.16 221.60 0.00
Traffic Control Unit 828.00 5.00 4,140.00 1.30 1,076.40 0.00
Traffic Control Miscellaneous Lump Sum 1.00 2,500.00 2,500.00 7,200.00 7,200.00 0.00
Type C Advance Warning Arrow Panel Each 2.00 2,500.00 5,000.00 550.00 1,100.00 0.00
Fiber Mulching Lb 417.00 1.00 417.00 1.35 562.95 0.00
Erosion Control LS 1.00 2,500.00 2,500.00 1,600.00 1,600.00 0.00
12" Diameter Erosion Control Wattle Ft 240.00 6.00 1,440.00 4.50 1,080.00 0.00
38,988.60 46,790.95 0.00




